

**ADDENDUM NO. 2**  
**November 4, 2024**

**Re: DAYTON ES REMODELING AND DEFERRED MAINTENANCE PROJECT,**  
**PHASE 3**  
**PROJECT NO. 22064.2 - ANOKA BID NO. 25019B**

**TO ALL CONTRACTORS**

The following are clarifications and/or changes to the Plans and Specifications dated October 10, 2024 for the above-named Project, to be Bid on November 7, 2024 @ ~~2:00~~ PM

**(REVISED BID TIME - SHOULD BE 2:30 PM) IN LIEU OF 2:00 PM**

**ENCLOSURE:**            *Certification Page.*

**END OF ADDENDUM**

**CERTIFICATION PAGE**

**PROJECT:**

**DAYTON ELEMENTARY SCHOOL  
REMODELING AND DEFERRED MAINTENANCE  
PROJECT - PHASE 3**  
12000 South Diamond Lake Rd,  
Dayton, Minnesota 55327

**ARCHITECT'S CERTIFICATION:**

I hereby certify that this Plan, Specification, or Report was prepared by me or under my direct supervision and that I am a duly Licensed Architect under the laws of the State of Minnesota.

Name David M. Maroney, AIA

Signature 

Date October 10, 2024 License No. 20992

**MECHANICAL ENGINEER'S  
CERTIFICATION:**

I hereby certify that this Plan, Specification, or Report was prepared by me or under my direct supervision and that I am a duly Licensed Professional Engineer under the laws of the State of Minnesota.

Name Blayne J. Parkos, PE

Signature 

Date October 10, 2024 License No. 46630

**ELECTRICAL ENGINEER'S  
CERTIFICATION:**

I hereby certify that this Plan, Specification, or Report was prepared by me or under my direct supervision and that I am a duly Licensed Professional Engineer under the laws of the State of Minnesota.

Name Nicholas Achina, PE

Signature 

Date October 10, 2024 License No. 40408

**END OF DOCUMENT**